

## **NOTICE TO BIDDERS**

### **CITY OF DES MOINES PUBLIC IMPROVEMENT PROJECT**

**Time and Place for Filing Sealed Proposals.** Sealed bids for the work comprising each improvement as stated below must be filed at or before 11:00 a.m. on June 25, 2019, in the office of the City Clerk, 1st Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa, 50309.

**Accessibility for individuals with disabilities.** The City of Des Moines is pleased to provide accommodations to individuals with disabilities or groups and encourages participation in City government. To better serve you, please notify us at least three business days in advance when possible at 515-283-4209, should special accommodations be required.

**Time and Place Sealed Proposals Will be Opened and Considered.** Sealed proposals will be opened and bids tabulated at 11:00 a.m., on June 25, 2019, in the City Council Chambers, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa, for consideration by the City Council (Council) at its meeting on July 15, 2019. The City of Des Moines (Jurisdiction) reserves the right to reject any and all bids.

**Time for Commencement and Completion of Work.** Work on each improvement shall be commenced upon approval of the contract by the Council, and completed as stated below.

**Bid Security.** Each bidder shall accompany its bid with bid security as defined in Section 26.8 of the Iowa Code and as specified by the Jurisdiction.

**Contract Documents.** Copies of the contract documents will be available after June 03, 2019, from the City Engineer's Office, 2nd Floor, City Hall, 400 Robert D. Ray Drive, Des Moines, Iowa 50309, at no cost.

**Preference for Iowa Products and Labor.** By virtue of statutory authority, preference will be given to products and provisions grown and coal produced within the State of Iowa, and to Iowa domestic labor, to the extent lawfully required under Iowa statutes.

**Sales Tax.** The bidder should not include sales tax in the bid. A sales tax exemption certificate will be available for all material purchased for incorporation in the project.

**General Nature of Public Improvement.**

2019 Residential Paving, 06-2019-016

Removal of existing Hot Mix Asphalt (HMA) pavement and surfacing materials by milling/scarifying to an average depth of four-inches, preparing subgrade/subbase, and reconstructing four-inches HMA pavement with two equal lifts, and replacing existing sidewalk ramps with ADA-compliant ramps as directed by the engineer at the following sites:

53rd Street from Franklin Avenue to Hickman Road  
59th Street from Franklin Avenue to Francis Avenue  
Lincoln Avenue from 59th Street to 61st Street  
Francis Avenue from 61st Street to 62nd Street  
49th Place from Urbandale Avenue south to dead-end  
Nierob Court Drive from Washington Avenue north to dead-end  
36th Street from Washington Avenue to Franklin Avenue  
E. Tiffin Avenue from E. 15th Street to Villa Vista Drive  
Henderson Avenue from E. 15th Street to Villa Vista Drive  
Richmond Avenue from E. 15th Street to Villa Vista Drive  
Villa Vista Drive from Richmond Avenue to Henderson Avenue  
Nevada Avenue from E. 13th Street to York Street  
E. 31st Court from E. Washington Avenue to Easton Boulevard  
Dubuque Avenue from E. 33rd Street to E. 36th Street  
E. 34th Street from Dubuque Avenue to 180' south of Garfield Avenue  
State Street from E. 32nd Street to E. 33rd Street  
E. 29th Street from E. Grand Avenue to E. Walnut Street  
Lyon Street from E. 29th Street to E. 30th Street  
S.E. 7th Street from Raccoon Street to E. Court Avenue  
E. Hillside Avenue from Indianola Avenue to S.E. 6th Street  
E. Gray Street from S.E. 3rd Street to S.E. 5th Street  
19th Place from Leyner Street to Center Street  
Northwood Drive from Gilmore Avenue to Terrace Drive  
S.W. 5th Street from Park Avenue to Hughes Avenue.

This project shall be fully completed not later than May 29, 2020, and in accordance with the Completion Provisions.

Engineer's Construction Estimate. \$1,700,000.00

Preletting Conference. None