



September 5, 2019

TO THE PROSPECTIVE BIDDER:

RE: 2019 Sewer Lining Program
Activity ID: 07-2019-009

We are issuing Addendum No. 2 on the above-referenced project. This Addendum No. 2 modifies, supplements, or replaces information contained in the contract documents. This addendum is hereby made a part of the contract documents.

Each bidder shall acknowledge receipt of each addendum in its proposal in order to have its bid read and considered. Acknowledgment of the receipt of each addendum shall be made by inserting the number of each addendum in the appropriate blank provided for such acknowledgment in the proposal.

The current bidders list is available on our web page:

<https://www.dsm.city/ProjectBidInfo>

If you have any questions regarding this Addendum No. 2, please contact the Project Manager, Matthew Becker at 515-283-4026.

Sincerely,

A handwritten signature in blue ink that reads "Steven L. Naber". To the right of the signature, there are two red initials "RN".

Steven L. Naber, P.E.
City Engineer

ADDENDUM NO. 2
ON
2019 SEWER LINING PROGRAM
ACTIVITY ID 07-2019-009

September 5, 2019

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>PAGE</u>
1	Delay Bid Date	1
2	Location of Bid Item 12 E 14 th Street Spot Repair	1

1. Delay Bid Date

The Bid Date will be delayed two weeks and will be held at 11:00 am on September 24, 2019, instead of September 10, in City Council Chambers in City Hall at 400 Robert D. Ray Drive in Des Moines, Iowa. All references in the bidding documents, contract documents, and plan set with the bid date of September 10, 2019 are hereby changed to September 24, 2019.

2. Location of Bid Item 12, E 14th Street Spot Repair

The location of the E 14th Street spot repair is south of the sanitary manhole in the intersection of E 14th Street and E Washington Ave.

End of Addendum No. 2