

TABULATED BY: P. Brown    APPROVED BY \_\_\_\_\_

Bid Date: 4-21-2020

**CONTRACTOR'S BID TABULATION**

PROJECT: WRF Clarifier Improvements Phase 1

-----ESTIMATE-----

ITEM	DESCRIPTION	QUANTITY	UNIT	
			PRICE	AMOUNT
1	WRF Clarifier Improvements Phase 1, Complete as Specified and Described in Contract Documents	1 LS	\$13,340,000.00	\$13,340,000.00
2	Concrete Surface Repair, Complete as Specified and Described in Contract Documents	100 SF	\$300.00	\$30,000.00
3	Concrete Crack Repair, Complete as Specified and Described in Contract Documents	200 LF	\$200.00	\$40,000.00
	TOTAL BASE BID			\$13,410,000.00
Deduct Alternate No.1	Deductive Alternative Cost for Six (6) Painted Carbon Steel Bridge Beams in Lieu of 304 Stainless Steel Bridge Beams Included as Part of Bid Item No. 1 Base Bid, Complete as Specified and Described in Contract Documents	1 LS	-\$300,000.00	-\$300,000.00
	TOTAL BASE BID PLUS DEDUCT ALTERNATE NO.1			\$13,110,000.00

CONTRACTOR  
  
BID SECURITY  
  
BID PRICE

CONTRACTOR  
  
BID SECURITY  
  
BID PRICE

CONTRACTOR  
  
BID SECURITY  
  
BID PRICE

UNIT  
PRICE    AMOUNT

UNIT  
PRICE    AMOUNT

UNIT  
PRICE    AMOUNT