



May 23, 2019

RE: Addendum No. 1 to City of Des Moines Engineering Department Request for Proposals
18th Street Improvements from Ingersoll Avenue to Locust Street (Activity ID 01-2019-028)

ADDENDUM NO. 1 – EXTENSION OF RFP SUBMISSION DATE

The City of Des Moines Engineering Department Request for Proposals for Professional Services for the 18th Street Improvements from Ingersoll Avenue to Locust Street is amended as follows:

The due date for the RFP shall be changed from May 24th, 2019 to **June 7, 2019 prior to 12:00 p.m. (NOON)**